Jaguar Land Rover Supply Contract

Executed supply agreement for precision brackets, trim inserts, and prototype tooling support.

SUPPLIER	**Thornfield Precision Engineering Ltd**
BUYER	**Jaguar Land Rover Australia Pty Ltd**
EXECUTION DATE	**24 Jun 2026**
TERM	**18 months from first purchase order**
SIGNED CONTRACT VALUE	**$760,000**
MGMT PIPELINE VALUE	**$780,000**

REVIEWED VARIANCE

$20,000 below management-account pipeline reference

COMMERCIAL TERMS

TERM	DETAIL	CREDIT RELEVANCE
First PO window	Within 10 days	Supports immediate working-capital need
Payment	45 days from accepted invoice	Creates short-term funding gap
Pricing	Fixed by schedule	Margin protected for first release
Cancellation	Standard automotive supply terms	No unusual break clause

BANK REVIEW NOTE

The signed value is lower than the pipeline value referenced in the management accounts. The variance has been flagged for credit review and does not prevent assessment of the requested $300,000 RCF increase.

Schedule 1 - supply scope

Signed value allocation across the first 18 months.

SUPPLY LINE	PERIOD	SIGNED VALUE
Precision mounting brackets	Jul 2026 - Dec 2027	$368,000
Interior trim inserts	Aug 2026 - Dec 2027	$195,000
Prototype tooling support	Jul 2026 - Feb 2027	$197,000
Total signed commitment	18 months	$760,000

SIGNATURES

James Thornfield
Managing Director, Thornfield Precision Engineering Ltd
Signed: 24 Jun 2026

Amelia Hart
Procurement Director, Jaguar Land Rover Australia Pty Ltd
Signed: 24 Jun 2026